Comparative Statement

Tender Nu: BBMP/2019-20/OW/WORK_INDENT38320/CALL-2
Tender Na: Emergency works in ward no 08 Kodigehalli

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amou	SAGAR J S (SAGAR ASSOCIATES) Quoted Ra	Total Amount
1	Dismantling	1	cum	25.5	1684.34	42950.67	1520.0	38760.00
2	Dismantling	2	cum	41.4	372.06	15403.284	355.0	14697.00
3	Earth work i	3	cum	83.23	199.81	16630.186	185.0	15397.55
4	Providing ar	4	cum	36.22	2574.74	93257.082	2450.0	88739.00
5	Plain / reinfc	5	cum	18.11	5409.18	97960.249	5400.0	97794.00
6	Providing ar	6	cum	16.56	3135.48	51923.548	3050.0	50508.00
7	Providing ar	7	cum	53.3	4871.76	259664.80	4700.0	250510.00
8	Providing ru	8	sqm	103.5	150.52	15578.82	140.0	14490.00
9	Providing ar	9	cum	15.52	5599.98	86911.689	5700.0	88464.00
10	Providing ar	10	sqm	54	2100	113400.00	1950.0	105300.00
11	Providing ar	11	sqm	103.5	4402.79	455688.76	4010.0	415035.00
12	Earthwork e	12	cum	18.86	475.94	8976.2284	450.0	8487.00
13	Providing ar	13	cum	4.96	5408.12	26824.275	5250.0	26040.00
14	Providing ar	14	cum	25.75	5747.32	147993.49	5500.0	141625.00
15	Direction an	15	No	110	7557.8	831358.00	6750.0	742500.00
16	Providing ar	16	sqm	425.04	100.7	42801.528	90.0	38253.60
17	Painting nev	17	cm	191600	0.74	141784.00	0.65	124540.00
18	Providing ar	18	cum	5.67	5770.64	32719.528	5650.0	32035.50
19	Providing TI	19	Tonne	2.41	75255.76	181366.38	65000.0	156650.00
20	Lead for Dis	20	cum	108.73	87.56	9520.3988	87.56	9520.3988
	Total Summary Amount					2672712.9	2459346.0	0.00
	% against Estimated Rate						-7.9832	
	% against CSR							
	Total Bid Amount						2459346.05 (L1)	

ಸ.ಆ. (ಜಾ.ವಿ)

Thursday, 11 June 2020 16:57:52

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	11/05/2020 17:12:38	11/05/2020 17:58:18	11/05/2020 18:01:25	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Provide Clarification for Commercial Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	11/05/2020 16:51:38	11/05/2020 17:09:01	11/05/2020 17:12:38	Approve	Two bidders are participated for this tender, out of which L1 bidder is not qualifying the eligibility criteria hence recommended for L2 bidder quoted rates for approval.	Approved Document		Completed
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	22/04/2020 11:13:59	11/05/2020 16:49:44	11/05/2020 16:51:38	Approve	Please submit the file	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	18/12/2019 12:34:09	18/12/2019 12:34:12	22/04/2020 11:13:59	Approve	2 bidders are participated for this work out of which KARTHIKYADAV C P Rs. 2268491.40 (15.12%) BELOW, Hence recommended for the rates quoted by L1 bidder for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	18/12/2019 12:34:09	18/12/2019 12:34:09	18/12/2019 12:34:09	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	18/12/2019 12:34:01	18/12/2019 12:34:07	18/12/2019 12:34:08	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	18/12/2019 12:29:53	18/12/2019 12:31:08	18/12/2019 12:34:01	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	17/12/2019 17:44:33	17/12/2019 17:44:40	18/12/2019 12:29:53	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	17/12/2019 16:05:42	17/12/2019 17:08:44	17/12/2019 17:44:33	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	17/12/2019 16:05:42	17/12/2019 16:05:42	17/12/2019 16:05:42	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT38320/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	04/12/2019 16:28:07	04/12/2019 16:30:14	04/12/2019 16:30:14	Approved		Approved Document		Completed

Back

This site is best viewed in 1024x768 resolution.